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CACHE VALLEY ELECTRIC 
COMPANY
2345 SOUTH JOHN HENRY DR.
SALT LAKE CITY,UT 84119

Project No: S-0165(4)8
Project Name: SR-165 & 3200 South, Nibley
Desc of Construction: New Signal at SR-165 & 3200 South, Nibley
Estimate Completion date on or before 
County: CACHE (5)

HIDDEN PEAK ELECTRIC CO., INC.
4586 S. CHERRY ST, UNIT A
MURRAY,UT 84123

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

1Mobilization012850010 26,318.05 12,081.0012,081.0026,318.05 7,500.00Lump 7,500.001
1Public Information Services013150010 3,500.00 227.00227.003,500.00 209.00Lump 209.002
1Traffic Control015540005 5,000.00 5,422.005,422.005,000.00 6,216.00Lump 6,216.003
1Survey017210010 5,000.00 1,580.001,580.005,000.00 2,255.00Lump 2,255.004

45Remove Concrete Sidewalk022210110 945.00 1,946.7043.2621.00 1,324.35sq yd 29.435
55Remove Concrete Curb and Gutter022210125 825.00 1,946.4535.3915.00 1,431.10ft 26.026

370Concrete Curb Type M2027710020 5,365.00 9,250.0025.0014.50 10,663.40ft 28.827
55Concrete Curb and Gutter Type B1027710025 1,485.00 3,027.7555.0527.00 2,103.20ft 38.248
2Pedestrian Access Ramp027710059 4,800.00 3,350.001,675.002,400.00 4,108.00Each 2,054.009
2Plowable End Section027710100 1,900.00 1,302.00651.00950.00 1,196.00Each 598.0010

425Concrete Sidewalk027760010 2,125.00 3,697.508.705.00 4,411.50sq ft 10.3811
                                                                                          Subtotal 57,263.05 43,830.40 41,417.55

40 - SIGNING

5Pavement Message Paint027650020 112.50 228.6045.7222.50 247.50Each 49.5012
1650Remove Pavement Markings027650030 1,650.00 973.500.591.00 1,056.00ft 0.6413

8Pavement Marking Paint027650050 204.00 1,178.56147.3225.50 1,276.00gal 159.5014
12Pavement Marking Paint (Stop Line, 027650070 456.00 219.4818.2938.00 237.60Each 19.8015

Crosswalks-12 inch)

4Pavement Marking Paint (Stop Line, 02765007P 152.00 97.5224.3838.00 105.60Each 26.4016
Crosswalks-24 inch)

2Sign Type A-1, 12 Inch X 36 Inch028910028 250.00 81.3840.69125.00 92.40Each 46.2017
3Sign Type A-1,  36 inch  X  36 inch028910065 1,091.46 688.50229.50363.82 752.40Each 250.8018
5Small Sign Tubular Steel Post Base (B1)028910300 500.00 1,191.60238.32100.00 1,897.50Each 379.5019
2Sign Post P1028910355 400.00 82.4841.24200.00 165.00Each 82.5020
3Sign Post P2028910360 600.00 117.1839.06200.00 313.50Each 104.5021

                                                                                          Subtotal 5,415.96 4,858.80 6,143.50

50 - SIGNALS

1Traffic Signal System SR-165 at 3200 South02892006* 70,000.00 55,217.0055,217.0070,000.00 58,223.00Lump 58,223.0022
                                                                                          Subtotal 70,000.00 55,217.00 58,223.00

Total: 132,679.01 103,906.20 105,784.05

Percent of Engineer's Estimate: 79.73 %78.31 %
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Project No: S-0165(4)8
Project Name: SR-165 & 3200 South, Nibley
Desc of Construction: New Signal at SR-165 & 3200 South, Nibley
Estimate Completion date on or before 
County: CACHE (5)

SORENSEN, CRAIG F. 
CONSTRUCTION, INC.
918 SOUTH 2000 WEST
SYRACUSE,UT 84075

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

1Mobilization012850010 26,318.05 22,400.0022,400.0026,318.05Lump1
1Public Information Services013150010 3,500.00 3,450.003,450.003,500.00Lump2
1Traffic Control015540005 5,000.00 17,400.0017,400.005,000.00Lump3
1Survey017210010 5,000.00 6,000.006,000.005,000.00Lump4

45Remove Concrete Sidewalk022210110 945.00 1,759.5039.1021.00sq yd5
55Remove Concrete Curb and Gutter022210125 825.00 1,078.0019.6015.00ft6

370Concrete Curb Type M2027710020 5,365.00 12,765.0034.5014.50ft7
55Concrete Curb and Gutter Type B1027710025 1,485.00 1,661.0030.2027.00ft8
2Pedestrian Access Ramp027710059 4,800.00 7,200.003,600.002,400.00Each9
2Plowable End Section027710100 1,900.00 1,920.00960.00950.00Each10

425Concrete Sidewalk027760010 2,125.00 4,228.759.955.00sq ft11
                                                                                          Subtotal 57,263.05 79,862.25

40 - SIGNING

5Pavement Message Paint027650020 112.50 270.0054.0022.50Each12
1650Remove Pavement Markings027650030 1,650.00 1,188.000.721.00ft13

8Pavement Marking Paint027650050 204.00 1,392.00174.0025.50gal14
12Pavement Marking Paint (Stop Line, 027650070 456.00 259.2021.6038.00Each15

Crosswalks-12 inch)

4Pavement Marking Paint (Stop Line, 02765007P 152.00 115.2028.8038.00Each16
Crosswalks-24 inch)

2Sign Type A-1, 12 Inch X 36 Inch028910028 250.00 100.8050.40125.00Each17
3Sign Type A-1,  36 inch  X  36 inch028910065 1,091.46 822.00274.00363.82Each18
5Small Sign Tubular Steel Post Base (B1)028910300 500.00 2,070.00414.00100.00Each19
2Sign Post P1028910355 400.00 180.0090.00200.00Each20
3Sign Post P2028910360 600.00 342.00114.00200.00Each21

                                                                                          Subtotal 5,415.96 6,739.20

50 - SIGNALS

1Traffic Signal System SR-165 at 3200 South02892006* 70,000.00 72,500.0072,500.0070,000.00Lump22
                                                                                          Subtotal 70,000.00 72,500.00

Total: 132,679.01 159,101.45

Percent of Engineer's Estimate: 119.91 %


